NOTIFICATION OF ADDENDUM

ADDENDUM NO. 2
DATED 5/05/2008

Control 0918-46-055, ETC.
Proj ect BR 94(75), ETC.
Highway CR

County DENTON

L adies/Gentlemen:

Attached please find an addendum on the above captioned project. Included in the attachment is an
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firmiis
submitting abid using acomputer print out. The computer print out must be changed to reflect the new bid
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are
not being furnished a copy of the addendum. If you have a subcontractor on the above project, please
advise them of this addendum. Acknowledgment of this addendum is not requested if your company has
been issued aproposal stamped “ This Proposal |ssued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being
read.

04/99



SUBJECT: PLANS AND PROPOSAL ADDENDUMS
PROJECT: BR 94 (75) CONTROL: 0918-46-055
COUNTY: DENTON
LETTING: 05/08/2008
REFERENCE NO: 0502

PROPOSAL ADDENDUMS
PROPOSAL COVER
X BID INSERTS (SH. NO.: 2-4 & 3-4
X GENERAL NOTES (SH. NO.: A thru J

X SPEC LIST (SH. NO.: 1-3 & 2-3
SPECIAL PROVISIONS:
ADDED:
DELETED:

SPECIAL SPECIFICATIONS:
ADDED:

DELETED:
X OTHER: SEE CHANGES BELOW:

DESCRIPTION OF ABOVE CHANGES
(INCLUDING PLANS SHEET CHANGES)

BID INSERTS
SHEET 2-4: CHANGED ITEM 454-2001 TO 454-2005.
SHEET 3-4: CHANGED ITEM 530-2008 TO 530-2011 AND ADJUSTED UNIT QUANTITY.

GENERAL NOTES:
ALL SHEETS: DELETED JOB 65 FROM HEADER.
SHEET B: REVISED TABLE 2 QUANTITIES, ADDED CONSTRUCTION EASEMENT NOTES
AND DELETED GREGORY RD FROM DISTURBED AREA NOTES.
SHEET D: DELETED LIMITS FOR GREGORY ROAD FROM ITEM 100 NOTE.
SHEET G:EDITED NOTES FOR ITEM 446.
SHEET H: EDITED NOTES FOR ITEMS 448, 496 AND 502.
SHEET I: EDITED NOTES FOR ITEMS 506, 530 AND 585. ADDED NOTES FOR
ITEM 504.
SHEETS C, F & J REVISED & SHEET K ADDED DUE TO SHIFTING OF NOTES.

SPEC LIST:
SHEET 1-2: ADDED ITEM 504
SHEET 2-2: ITEMS SHIFTED DUE TO ABOVE CHANGE.

PLAN SHEETS:
DESCRIPTION OF ABOVE CHANGES (CONTINUED)
(INCLUDING PLANS SHEET CHANGES)
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SHEET 1: DELETED GREGORY RD DESIGN SPEED.

SHEET 2: ADDED SHEETS 4E, 51A & 51B TO INDEX.

SHEETS 4, 4A THRU 4D: GENERAL NOTES CHANGES AS LISTED ABOVE.
SHEET 4E: SHEET ADDED DUE TO GENERAL NOTES CHANGES.

SHEET 5: REVISE E& Q TO REFLECT BID INSERT CHANGES LISTED ABOVE.
SHEET 6: CHANGED QUANTITY FOR ITEM 530 TO 65.

SHEET 43: DELETED GREGORY RD. FROM TITLE BLOCK.

SHEET 46: REMOVE GREGORY RD. SLAB, CONCRETE AND STEEL QUANTITIES.
SHEET 47: REMOVE GREGORY RD. CALCULATED FOUNDATION LOADS.

SHEETS 51A & 51B: ADDED STANDARD "COMMON FOUNDATION DETAILS FD"
SHEET 59: DELETED REFERENCE TO GREGORY RD, REVISED COORDINATES & NOTE C2
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PROJECT BR 94(75)

COUNTY DENTON

, ETC.

PROPOSAL SHEET

TxDOT

FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO |CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
100 (2002 |002 |PREPARING ROW STA 8.500 1
DOLLARS
and CENTS
110  [2001 EXCAVATION (ROADWAY) cY 45.000 2
DOLLARS
and CENTS
110 {2002 EXCAVATION (CHANNEL) cY 224,000 3
DOLLARS
and CENTS
132 (2005 EMBANKMENT (FINAL)(ORD COMP)(TY C) | CY 1,150.000 4
DOLLARS
and CENTS
161 (2002 |001 |[COMPOST MANUF TOPSOIL (BOS) (4") SY 830.000 5
DOLLARS
and CENTS
162 (2002 BLOCK SODDING SY 830.000 6
DOLLARS
and CENTS
168 (2001 VEGETATIVE WATERING MG 41.100 7
DOLLARS
and CENTS
341 |2011 D-GR HMA(QCQA) TY-B PG64-22 TON 528.000 8
DOLLARS
and CENTS
341 |2066 D-GR HMA(QCQA) TY-C PG76-22 TON 176.000 9
DOLLARS
and CENTS
416 {2003 DRILL SHAFT (30 IN) LF 225.000 10
DOLLARS
and CENTS
420 |2003 |002 |CL C CONC (ABUT) cY 56.400 11
DOLLARS
and CENTS




PROJECT BR 94(75)
COUNTY DENTON

, ETC.

PROPOSAL SHEET

TxXDOT

FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO |CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
420 |2033 |002 |CL SCONC (APPR SLAB) cY 77.400 12
DOLLARS
and CENTS
422 {2001 REINF CONC SLAB SF 6,500.000 13
DOLLARS
and CENTS
428 |2001 CONC SURF TREAT (CLASS ) SY 722.000 14
DOLLARS
and CENTS
432 |2002 RIPRAP (CONC)(5 IN) cY 180.000 15
DOLLARS
and CENTS
450 |2001 RAIL (TY T101) LF 566.000 16
DOLLARS
and CENTS
454 |2005 ARMOR JOINT (WITH SEAL) LF 88.000 17
DOLLARS
and CENTS
496 |2009 REMOV STR (BRIDGE 0-99 FT LENGTH) EA 1.000 18
DOLLARS
and CENTS
496 |2010 REMOV STR (BRIDGE 100-499 FT LENGTH) EA 1.000 19
DOLLARS
and CENTS
500 |2001 |004 |MOBILIZATION LS 1.000 20
DOLLARS
and CENTS
502 |2001 |033 |BARRICADES, SIGNSAND TRAFFIC HAN- MO 7.000 21
DLING
DOLLARS
and CENTS




PROJECT BR 94(75)

COUNTY DENTON

PROPOSAL SHEET
, ETC. TxXDOT
FORM 234-B 1-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO [CODE| NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
506 |2004 |010 |ROCK FILTER DAMS (INSTALL) (TY 4) LF 90.000 22
DOLLARS
and CENTS
506 |2034 |010 |TEMPORARY SEDIMENT CONTROL FENCE LF 1,200.000 23
DOLLARS
and CENTS
530 |2011 DRIVEWAY'S (ACP) % 65.000 24
DOLLARS
and CENTS
540 |2002 MTL W-BEAM GD FEN (STEEL POST) LF 150.000 25
DOLLARS
and CENTS
540 [2021 MTL BEAM GD FEN TRANS (T101)(STL POST)| EA 8.000 26
DOLLARS
and CENTS
544 (2013 GDRAIL END TRT(INSTALL)(HBA POST) EA 8.000 27
DOLLARS
and CENTS
658 |2261 INSTL DEL ASSM (D-SW)SZ (TYC)GF1(BI) EA 40.000 28
DOLLARS
and CENTS
658 |2315 INSTL OM ASSM (OM-2Y)(WC) GND EA 8.000 29
DOLLARS
and CENTS
662 |[2114 WK ZN PAV MRK SHT TERM (TAB) TY Y EA 84.000 30
DOLLARS
and CENTS
666 |2011 REFL PAV MRK TY | (W) 4" (SLD)(090MIL) LF 1,700.000 31
DOLLARS
and CENTS
666 [2110 REFL PAV MRK TY | (Y) 4" (SLD)(090MIL) LF 1,700.000 32
DOLLARS
and CENTS




PROJECT BR 94(75)
COUNTY DENTON

, ETC.

PROPOSAL SHEET

TxDOT

FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
666 |2189 PAVEMENT SEALER 4" LF 3,400.000 33
DOLLARS
and CENTS
672 (2015 |019 |REFL PAV MRKRTY II-A-A EA 21.000 34
DOLLARS
and CENTS
678 |2001 PAV SURF PREP FOR MRK ( 4") LF 3,400.000 35
DOLLARS
and CENTS
4070 |2002 PREFAB STEEL TRUSS SPAN (100 FT) EA 1.000 36
DOLLARS
and CENTS
4070 |2003 PREFAB STEEL TRUSS SPAN (150 FT) EA 1.000 37
DOLLARS
and CENTS




Project Number: BR 94 (75), Etc. Sheet: 4
County: DENTON Control: 0918-46-055 & 103

Highway: Various

SW3P RESPONSIBILITIES

TxDOT Area of Responsibility

Responsible for the area defined by the limits of the subject project, except for those
areas utilized and operated by the contractor. These areas include, though are not
limited to, areas used for field offices, equipment and/or material storage, and concrete
or asphalt plants.

TxDOT Operational Responsibility

Responsible for seeking coverage under the TPDES Construction General Permit (CGP)
and operating the project within the requirements of the CGP for discharging storm water
from the subject project and to notify MS4 permit holders of the intent to discharge storm
water.

File a Notice of Termination with TCEQ upon completion of the project when the
exposed areas have been stabilized with a vegetative cover of at least 70%.

Contractor Area of Responsibility

Responsible for all areas under their direct operational control which includes, though
not limited to, areas used for field offices, equipment and/or material storage, and
concrete or asphalt plants. These areas may be located on or off the subject project’s
R.O.W.

Contractor Operational Responsibility

Responsible for seeking coverage under the TPDES Construction General Permit (CGP)
and adhering to all requirements of the permit for discharging storm water from the areas
under their operational control. Perform regular inspections, prepare a written report of
deficiencies, and repair deficiencies within the time frame set forth by the permit. File a
Notice of Termination with TCEQ upon completion of the project when the exposed
areas have been stabilized with a vegetative cover of at least 70%.

Responsible under contractual obligations to TxDOT to install, clean, repair, replace or
remove sediment and erosion control devices as indicated on TxDOT'’s Inspection
Reports, or as required by daily construction practices, within the time frame set forth by
the permit.

General Notes Sheet A



Project Number: BR 94 (75), Etc. Sheet: 4

County: DENTON Control: 0918-46-055 & 103
Highway: Various

Specification Data

Table 1: Soil Constants Requirements

_ Plasticity Index Note
Item Description -
Max Min
Embk(Final)(Density
132 Control)(Type C) 40 8 1

Note 1: Material excavated from the project must meet the Pl requirements when used
in the top 10 feet of embankment that supports the pavement structure or other locations
shown in the plans. Do not use shale and obtain approval to incorporate shaley clay
produced by the construction project.

Table 2;: Basis of Estimate for Permanent Construction

Item Description Thickness Rate Quantity
162 |Block Sod N/A 830 Sy
166 * |Fertilizer (12-6-6) N/A 850 Lbs/Ac .02 Ton
168 |Vegetative Watering N/A 160 Mg/Ac 60 Mg

341 |Hot Mix Asphalt (Ty B) 110 | Lbs/Sy/In 528 Ton

341 |Hot Mix Asphalt (Ty C) 110 | Lbs/Sy/In 176 Ton

* For contractor’s information only

Note: (1) Base material weight based on 1.50 Ton/Cy (dry- compacted)
(2) Asphalt weight based on 110 Lbs/Sy/inch
(3) Subgrade weight based on 1.50 Ton/Cy (dry- compacted)
General:

Denton County is not acquiring the “Temporary Construction Easement” shown on plan
sheet 26, and possibly shown elsewhere, for work associated with Belz Road at Duck
Creek. The contractor needs to plan construction access and construction activities
accordingly.

Denton County is not acquiring the “Temporary Construction Easement” shown on plan
sheet 24 in the North-East quadrant of the project. The “Temporary Construction
Easement” is going to be in the North-West quadrant of the project for Plainview Rd. at
North Hickory Creek. The contractor needs to plan construction access and construction
activities accordingly.

Access will be provided to all business and residences at all times. Materials, labor and
maintenance for these temporary accesses will not be paid for directly but will be
considered subsidiary to the various bid items.

General Notes Sheet B




Project Number: BR 94 (75), Etc. Sheet: 4
County: DENTON Control: 0918-46-055 & 103
Highway: Various

The construction, operation and maintenance of the proposed project will be consistent
with the state implementation plan as prepared by the Texas Commission on
Environmental Quality.

The disturbed area for the projects Plainview Rd. at North Hickory Creek
and Belz Rd at Duck Creek, as shown on the plans are 0.38 and 0.48 acres respectively.
However, the Total Disturbed Area (TDA) will establish the required authorization for
storm water discharges. The TDA of this project will be determined by the sum of the
disturbed area in all project locations in the contract, and all disturbed area on all
Project-Specific Locations (PSL) located in the project limits and/or within 1 mile of the
project limits. The department will obtain an authorization to discharge storm water from
the Texas Commission on Environmental Quality (TCEQ) for the construction site as
shown on the plans, according to the TDA of the project. The contractor will obtain any
required authorization from the TCEQ for the discharge of storm water from any PSL for
construction support activities on or off of the project row according to the TDA of the
project. When the TDA for the project exceeds 1 acre, provide a copy of the appropriate
application of permit (NOI, or Construction Site Notice) to the engineer, for any PSL
located in the project limits or within 1 mile of the project limits. Follow the directives and
adhere to all requirements set forth in the TCEQ, Texas Pollution Discharge Elimination
System, Construction General Permit (TPDES, CGP).

This project required formal consultation with environmental resources agencies. There
is a high probability that an environmentally sensitive area could be encountered on the
contractor designated Project-Specific Locations (PSL) for this project (haul roads,
equipment staging areas, borrow pits, disposal sites, field offices, storage areas, parking
areas, etc.). Item 7.19.F, “Project-Specific Locations”, will provide a listing of regulatory
agencies that may need to be contacted regarding this project.

Prior to contract letting, bidders may obtain free copies of the actual cross-sections.
They will be available at the engineer’s office for borrowing by copying companies for the
purpose of making copies for the bidder at the bidders expense. This data is for non-
construction purposes only and it is the responsibility of the prospective bidder to
validate the enclosed data with appropriate plans, specifications and estimate for the
project(s).

Leave all right of way areas undisturbed until actual construction is to be performed in
said areas. Denton County is responsible for the removal and replacement of all fence
lines that may be required to be relocated in order to complete the proposed
construction.

Use established industry and utility safety practices to erect poles, luminaries, signs or
structures near any overhead or underground utility. Consult with the appropriate utility
company prior to beginning such work.

Underground utilities owned by the Texas Department of Transportation may be present
within the Right-Of-Way on this project. For signal, illumination, surveillance, and
communication & control, call 1-800-DIG-TESS (1-800-344-8377), TxDOT Traffic Signal
Office (214-320-6682), and TxDOT Freeway Management Office (214-320-4439) for

General Notes Sheet C



Project Number: BR 94 (75), Etc. Sheet: 4
County: DENTON Control: 0918-46-055 & 103
Highway: Various

locates a minimum of 48 hours in advance of excavation. For irrigation systems, call
TxDOT Maintenance Landscape Office (214-320-6205) for locates a minimum of 48
hours in advance of excavation. If city or town owned irrigation facilities are present, call
the appropriate department of the local city or town a minimum of 48 hours in advance of
excavation.

For the project to be deemed complete, permanently stabilize all unpaved disturbed
areas of the project with a vegetative cover at a minimum of 70% density for the control
of erosion.

Repair or replace any structures and utilities that might have been damaged by
negligence or a failure to have utility locates performed.

Meet weekly with the engineer to notify him or her of planned work for the upcoming
week.

Provide the engineer with a daily work schedule of planned work.

Submit pre-letting questions by e-mail or fax as follows:

e-mail: CLAUD P. ELSOM llI: celsom@dot.state.tx.us
CHRIS W. BEHNKE: cbehnke@dot.state.tx.us
LINDA DILLON: Idillon@dot.state.tx.us

fax: (940) 383-2267.

The answers will be submitted in the same format in which they are received. A file
containing these questions and answers will be available for review at the area
engineer’s office located at 2624 W. Prairie Denton, Texas 76201.

Material On Hand (MOH) will not be used in calculating partial payments for Mobilization.

Provide the Engineer with a copy of all DBE subcontractor agreements prior to
commencing work.

ltem 8:

This Project will be a Standard Workweek in accordance with Article 8.3.A.4.

Iltem 100:

The limits of preparing right of way will be measured from Sta. 10+07.00 to Sta.
14+57.36 for Plainview Road and Sta. 12+67.43 to Sta. 16+67.14 for Belz Road as

shown on the plans along the centerline of construction.

Items 110 and 132:

Excavation and embankment for driveways and sleeper slabs will not be paid for directly,
but will be considered subsidiary to this item.

General Notes Sheet D
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Project Number: BR 94 (75), Etc. Sheet: 4
County: DENTON Control: 0918-46-055 & 103

Highway: Various

Scarify and loosen the excavated areas, unpaved surface areas, except rock, to a depth
of at least 8 inches and compact in accordance with the specifications.

Use an approved laboratory to perform tests for sulfate and plasticity index and provide
results on sources outside the right of way at no additional expense to the department.
Test soil for sulfate levels in accordance with Tex-145-E. Contact the engineer for a list
of approved laboratories. Notify the engineer 72 hours before sampling and testing
material. Perform split-sample verification testing with the engineer when directed. The
engineer will sample and test material produced by the construction project for
specification requirements or material sources specified in the plans.

Shale is not an acceptable material for embankment. Do not use shaley clays in
embankment unless approved in writing.

Perform vertical tracking on slopes to temporarily stabilize soil. Provide equipment with
a track undercarriage capable of producing a linear soil impression measuring at least
12 inches in length by 2 to 4 inches in width by %2 to 2 inches in depth. Do not exceed
12 inches between track cleats. Install continuous linear track impressions where the
minimum 12 inches in length impressions is perpendicular to the direction of water flow.
This will not be paid for directly but considered subsidiary to this item.

ltem 132:

Earth embankment Type C, is mainly composed of material other than shale. Furnish
material that is free from vegetation or other objectionable material and that conforms to
the requirements of Table 1 (Sheet B). If necessary, add lime slurry in accordance with
Iltem 260, “Lime Treatment (Road-Mixed)” in order to meet these requirements. Use
Tex-121-E, figure 1, page 5 to calculate the amount of lime required. Furnish material
containing sulfate at or below the threshold of 5000 parts per million (ppm). For material
with sulfate levels greater than 3000 ppm, allow the mixture to mellow for at least three
days, or as directed. Test soil for sulfate levels in accordance with Tex-145-E. Use an
approved laboratory to perform tests for sulfate and plasticity index and provide results
on sources outside the right of way to the department. Contact the engineer for a list of
approved laboratories. Notify the engineer 48 hours before sampling and testing
material. Perform split-sample verification testing with the engineer when directed. The
engineer will sample and test material produced by the construction project for
specification requirements or material sources specified in the plans.

ltem 320:

The use of windrow pick-up equipment is allowed except on the first course of roadway
material placed over the subgrade.

ltem 341:

Use aggregate that meets the Surface Aggregate Classification (SAC) requirement of
Class B

General Notes Sheet E



Project Number: BR 94 (75), Etc. Sheet: 4
County: DENTON Control: 0918-46-055 & 103

Highway: Various

The use of Recycled Asphalt Pavement (RAP) is allowed only in the base course.

Minimum requirement for coarse aggregate 5 cycle magnesium sulfate soundness is
25%. Meet this requirement for type C hot mix only.

Provide the engineer the opportunity to witness all mixture design tests. The engineer
may require a retest if not given the opportunity to witness.

Dilution of tack is not allowed.

Hamburg Wheel Test Requirements
, Laboratory Mixture Design | Production and Placement
High- Test or Trial Batch Test"
Temperature |\, (4 [ Minimum # of Passes @ Minimum # of Passes @
Binder Grad etho
Inder Grade 0.5" Rut Depth, Tested @ | 0.5" Rut Depth, Tested @
122°F 122°F
PG 64-22 or Tex- 7000 7000
lower 242-F

1. The Engineer may accept if no more than 1 of the 5 most recent Hamburg Wheel
tests is below the specified number of passes and the failing test is no more than
2000 passes below the specified number of passes.

Hamburg Wheel test requirements for mixes with PG 64-22 shall meet the above table.
The use of RAP is permitted to meet these requirements.
Use no more than 20% RAP in Type B mixture.

ltems 416 and 420:

Form columns to a point a minimum of one foot below the proposed future or existing
bottom of channel elevation indicated on the bridge layouts by an acceptable method.
This form work is not paid for directly, but is considered subsidiary to this item.

Iltem 416:

Provide a minimum of one core per bent, regardless of placement method.

ltem 420:

Apply an ordinary surface finish to all concrete surfaces within 30 days after form
removal.

NATIONAL BRIDGE INVENTORY NUMBERS:

Place National Bridge Inventory numbers (NBI numbers) on the face of each abutment
backwall using 3" block numbers.

General Notes Sheet F



Project Number: BR 94 (75), Etc. Sheet: 4
County: DENTON Control: 0918-46-055 & 103
Highway: Various

Locate NBI numbers between the outside beams at opposite corners of the bridge. Use
appropriate die cut stencils and black paint for placement.

All materials, labor and incidentals associated with placing NBI numbers are subsidiary
to the various bid items.

Items 420 and 440:

Provide bridge slab reinforcing steel with epoxy coating complying with Item 440
requirements.

ltem 421:

Furnish mix designs to the Engineer in a format compatible to the latest version of the
Department’s Construction Management System (Site Manager). Mix Design templates
will be provided by the Engineer.

Provide sulfate resistant concrete for drill shafts. High performance concrete meets the
requirement for sulfate resistant concrete when Class C fly ash and Type | cement is not
used in the mix design.

Provide a digital hydraulic compression testing Machine and accessories. The machine
shall have a minimum testing range of 2500 pounds force to 250,000 pounds force with
a hydraulic switching valve to allow for rapid advancing, hold, controlled advancing and
rapid retracting. The machine shall have a load cell to measure compressive forces
within the testing range and shall be calibrated and verified in accordance with ASTM
latest version. The Machine can meet or exceed the following when approved by the
Engineer:

ELE International ACCU-TEK250 Digital Compression Tester including accessories or
Forney F-250EX Standard Compression Machine including accessories or TXDOT
approved equal.

Air-entrain all concrete except for Class "B" and concrete used in drilled shafts. For
structural concrete, if the air content is more than 1.5% below the required air, follow
manufacturer recommendations to add the necessary approved air bags to increase the
air content at the job site. Limit the adding of air bags in the field to one trial. Do not
reject the load of concrete due to low air content; accept concrete based on strength
tests.

Iltem 446:
After all concrete placement has been completed, remove any concrete or other

contaminate from the beam by hand cleaning methods so as not to damage the primer
and then water blast / wash with a minimum of 2,500 psi pressure.

The structural steel to be removed may contain lead paint. Submit a proposed demolition

plan for approval by the engineer at least 20 days prior to desired demolition date.
Demolition plan should limit disturbing where lead paint is located when possible. If
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Project Number: BR 94 (75), Etc. Sheet: 4
County: DENTON Control: 0918-46-055 & 103
Highway: Various

flame cutting methods will be used and lead paint cannot be avoided, the Department
will arrange to have the paint removed at the indicated flame-cutting locations. The paint
will be removed by a separate contractor for a width of 4". No paint removal will be

required if other demolition methods are employed.

ltems 448 and 496:

Below is a summary of the testing results. A more detailed version of the test analysis is
available for review at the Denton Area Office.

Belz Road @ Duck Creek....Exceeds TCLP for Chromium (D007) (433.5/20 = 21.68
ppm) =Hazardous Toxicity Chromium (D007) and also Exceeds TCLP Lead (D008)
(626 / 20 = 31.3 ppm) = Hazardous Toxicity Lead (D008)

Plainview @ Hickory Creek....Does not exceed TCLP Lead. (20.3/20 =1.02 ppm) =
The class 1 cutoff is 1.5 ppm so this waste would be considered Texas Class 2 Non-
Hazardous waste

This project has structures with surface coatings which may contain lead and/or other
hazardous constituents. Contractor is responsible for the health and safety of his
employees and compliance with all OSHA standards and regulations.

ltem 496:

The existing bridge on Plainview Rd. at North Hickory Creek is described as a “5-Span
(1-Warren Pony Truss & 4-Steel Stringer) structure.

The existing bridge on Belz Rd at Duck Creek is described as a “3-Span (1-simple
Warren Pony Truss & 2-Steel Stringer) structure.

The contractor shall supply written details for approval one week prior to the
preconstruction conference to the Engineer detailing how the structures are to be
removed and salvaged. The concrete portions of the decks are to be removed. The
spans and stringer units are to be disconnected at logical points that do not destroy or
adversely damage the integrity of the salvaged structures. These salvaged bridges are
to be loaded, by the contractor, onto transport vehicles supplied by third party entities. If
reasonable third party transportation coordination efforts fail at time of bridge removal;
place bridge sections on approved blocking materials on the existing roadway inside the
limits of the road closure to be picked up at a later date by third party.

The contractor is encouraged to visit the project sites to determine a proposed salvage
and removal methods, etc.

ltems 496 and 506:

When demolishing a structure/s that span the Waters of Texas or a designated wetland,
take all practicable precautions to prevent debris from being discharged into the water or
within the boundaries of the wetland. Install Best Management Practices before
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Project Number: BR 94 (75), Etc. Sheet: 4
County: DENTON Control: 0918-46-055 & 103
Highway: Various

demolition begins and maintain them during the demolition. Remove any debris or
construction material that escapes containment devices and are discharged into the
restricted areas, before the next rain event or within 24 hours of the discharge.

Item 502:

Provide contact information for the contractor responsible person(s) whom is available at
all times (24 hours/day, 7 days/week) to patrol, monitor, and maintain the traffic control
devices and signs. The person must be knowledgeable of TXxDOT Guidelines for traffic
control devices and signs.

Provide written proposed lane closure information by 1:00 pm on the business day prior
to the proposed closures. Do not close lanes when this requirement is not met.

When excavation is required next to a pavement lane carrying traffic and the widening is
not completed by the end of the work day, backfill against the edge of the pavement with
at least a 3:1 slope using an acceptable material to support vehicular traffic. Carefully
remove and dispose of this material when work resumes. Backfilling pavement edges,
and the materials required for the work will be subsidiary to this item.

Erect a Type lll barricade immediately in front of or at each end of all stockpiles that are
less than 30 feet from the edge of any traveled lane. Place one Type 2 Object Marker
(OM-2Y) alongside the stockpile for every 100 feet of stockpile length.

Place barricades and signs in locations that do not obstruct the sight distance of drivers
entering the highway from driveways or side streets.

Provide rectangular shape (CW12-2P) Temporary Clearance Signs on all bridges where
the existing vertical clearance has changed. Install Signs to the satisfaction of the
Engineer prior to opening to traffic. Plywood sign blanks will have minimum dimensions
of 84" X 12". Work performed and materials are subsidiary to this item.

Do not commence work on the road before sunrise. Do not operate or park any
equipment/machinery closer than 30 feet from the traveled roadway after sunset unless
authorized by the engineer.

When moving unlicensed equipment on or across any pavement or public highways,
protect the pavement from all damage using an acceptable method.

Limit lane closures not during detour closure to the hours between 9:00 am and 3:30 pm.
Work in other areas of the project is not restricted to this time frame.

Iltem 504:
Provide one asphalt mix control laboratory (Type D) at each asphalt mixing plant used

for this project. Meet the dimensional requirements specified for a Field laboratory (Type
A) for the Asphalt Mix Control Laboratory (Type D). Provide on (1) computer and one (1)
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printer with internet access at each plant used for this project. No direct compensation
will be made for providing these items at the asphalt mixing plant(s).

Provide a 10 Ib Type A, B, C fire extinguisher for each room of all facilities furnished
under this item.

Provide a weatherproof wage board that is of sufficient size for all required paperwork.
Provide on (1) laptop computer with unlimited internet air card for TXDOT use.
Iltem 506:

If temporary construction stream crossings are allowed under a Nationwide Permit,
submit in writing for approval the type and location of each temporary stream crossing.
Use temporary bridges, timber mats, or other structurally sound and non-eroding
material for temporary stream crossings. A temporary culvert crossing will consist of
storm sewer pipes and 4- to 8-inch nominal size rock. Temporary stream crossings
must not cause more than minimal changes to the hydraulic flow characteristics of the
stream, increase flooding, or cause more than minimal degradation of water quality.
Remove the temporary stream crossings in their entirety and return the affected areas to
their pre-existing elevation. All work and materials use for temporary construction
stream crossings will not be paid for directly but are subsidiary to pertinent Items.

When notified via SW3P Maintenance Reports of necessary SW3P; make corrections as
soon as possible before the next anticipated rain event or within seven calendar days
after being able to enter the site to work for each BMP. A BMP site being "Too Wet to
Work" is the only acceptable reason for not accomplishing the corrections with seven
calendar days and should be thoroughly documented on Form 2118. If maintenance
corrections are not made within this time frame then all work will cease, time charges will
continue until SW3P is brought into compliance and is documented on Form 2118 after
TXDOT review.

This in no way releases the contractor of liability for noncompliance.

Obtain from the Engineer a copy of the project's TPDES Storm Water Program and
Notice of Intent or Construction Site Notice. Laminate the sheets and bond with
adhesive to 36" X 48" plywood sign blanks. Ensure the sheets remain dry. Apply Type
C Blue reflective sheeting as the background and add the text “SW3P” in 5" white
lettering, centered at the top. Attach the signs to approved temporary mounts and locate
at each of the project limits or as directed by the Engineer. SW3P Signs, maintenance,
and repostings will be subsidiary to Item 502.

Item 530:

Provide a minimum of 4 inches of TY B HMAC with 2 inches of TY C HMAC on
compacted subgrade for the driveway pavements.
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Iltem 540:

Furnish one type of post throughout the project except as specifically noted in the plans.
Furnish composite blockouts on all metal beam guard fence posts.

Iltem 585:

Ride quality testing requirements are “Surface Test Type A” for this project.

ltem 666:

Provide Type Il Glass Traffic Beads that meet the requirements of Departmental
Materials Specifications DMS-8290.
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CONTROL : 0918-46-055, ETC

PROJECT : BR 94(75), ETC
HIGHWAY : CR
COUNTY : DENTON

TEXAS DEPARTMENT OF TRANSPORTATION

GOVERNING SPECIFICATIONS AND SPECIAL PROVISIONS

ALL SPECIFICATIONS AND SPECIAL PROVISIONS APPLICABLE TO THIS PROJECT
ARE IDENTIFIED AS FOLLOWS:

STANDARD SPECIFICATIONS: ADOPTED BY THE TEXAS DEPARTMENT OF
———————————————————————— TRANSPORTATION JUNE 1, 2004.
STANDARD SPECIFICATIONS ARE INCORPORATED
INTO THE CONTRACT BY REFERENCE.

ITEMS 1 TO 9 INCL., GENERAL REQUIREMENTS AND COVENANTS

ITEM 100 PREPARING RIGHT OF WAY (103)

ITEM 110 EXCAVATION (132)

ITEM 132 EMBANKMENT (100) (204) (210) (216) (400)

ITEM 161 COMPOST (160)

ITEM 162 SODDING FOR EROSION CONTROL (166) (168)

ITEM 168 VEGETATIVE WATERING

ITEM 341 DENSE-GRADED HOT-MIX ASPHALT (QC/QA) (210) (300) (301) (320)
(520) (585)

ITEM 416 DRILLED SHAFT FOUNDATIONS (420) (421) (440) (448)

ITEM 420 CONCRETE STRUCTURES (400) (404) (421) (426) (427) (438) (440)
(441) (448)

ITEM 422 REINFORCED CONCRETE SLAB (420) (421) (424) (426) (430) (440)

ITEM 428 CONCRETE SURFACE TREATMENT (427)

ITEM 432 RIPRAP (247) (420) (421) (427) (431) (440)

ITEM 450 RAILING (420) (421) (424) (440) (441) (442) (445) (446) (448)
(540)

ITEM 454 BRIDGE EXPANSION JOINTS (429) (442)

ITEM 496 REMOVING STRUCTURES (430)

ITEM 500 MOBILIZATION

ITEM 502 BARRICADES, SIGNS, AND TRAFFIC HANDLING

ITEM 504 FIELD OFFICE AND LABORATORY

ITEM 506 TEMPORARY EROSION, SEDIMENTATION, AND ENVIRONMENTAL
CONTROLS (432) (556)

ITEM 530 INTERSECTIONS, DRIVEWAYS, AND TURNOUTS (247) (260) (263)
(275) (276) (292) (316) (330) (334) (340) (360) (421) (440)

ITEM 540 METAL BEAM GUARD FENCE (421) (445) (529) (542) (544)

ITEM 544 GUARDRAIL END TREATMENTS

ITEM 658 DELINEATOR AND OBJECT MARKER ASSEMBLIES (445)

ITEM 662 WORK ZONE PAVEMENT MARKINGS (666) (668) (672) (677)
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ITEM 666
ITEM 672
ITEM 678

SPECIAL PROVISIONS:

REFLECTORIZED PAVEMENT MARKINGS
RAISED PAVEMENT MARKERS

PAVEMENT

REQUIRED CONTRACT

WAGE RATES

SPECIAL
SPECIAL
SPECIAL
SPECIAL

SPECIAL

SPECIAL

SPECIAL
SPECIAL

SPECIAL

SPECIAL
SPECIAL
SPECIAL
SPECIAL
SPECIAL
SPECIAL
SPECIAL
SPECIAL
SPECIAL
SPECIAL
SPECIAL
SPECIAL
SPECIAL
SPECIAL
SPECIAL
SPECIAL
SPECIAL
SPECIAL
SPECIAL
SPECIAL
SPECIAL
SPECIAL
SPECIAL

SPECIAL

PROVISION
PROVISION
PROVISION
PROVISION

PROVISION

PROVISION

PROVISION
PROVISION

PROVISION

PROVISION
PROVISION
PROVISION
PROVISION
PROVISION
PROVISIONS
PROVISION
PROVISIONS
PROVISION
PROVISION
PROVISION
PROVISION
PROVISION
PROVISION
PROVISION
PROVISION
PROVISION
PROVISION
PROVISION
PROVISION
PROVISION
PROVISION
PROVISION

SPECIFICAT

(316) (318) (662) (677) (678)
(677) (678)

SURFACE PREPARATION FOR MARKINGS (677)

SPECIAL PROVISIONS WILL GOVERN AND TAKE
PRECEDENCE OVER THE SPECIFICATIONS ENUMERATED
HEREON WHEREVER IN CONFLICT THEREWITH.

PROVISIONS, FEDERAL-AID CONSTRUCTION CONTRACTS
(FORM FHWA 1273, MARCH, 1994)

"SCHEDULE OF LIQUIDATED DAMAGES" (000--1002)

"PARTNERING" (000---002)

"NOTICE TO ALL BIDDERS" (000---003)

"NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO
ENSURE EQUAL EMPLOYMENT OPPORTUNITY" (000---004)
"DISADVANTAGED BUSINESS ENTERPRISE IN FEDERAL-

AID CONSTRUCTION" (000---461)

"STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY
CONSTRUCTION CONTRACT SPECIFICATIONS" (000---006)
"ON-THE-JOB TRAINING PROGRAM" (000--1001)
"CERTIFICATION OF NONDISCRIMINATION IN EMPLOYMENT"

(000---009)

"DEPARTMENT DIVISION MAILING AND PHYSICAL ADDRESS"
(000---011)

TO ITEM 1 (001---005)

TO ITEM 3 (003---026)

TO ITEM 4 (004---012)

TO ITEM 5 (005---004)

TO ITEM 6 (006---030)

TO ITEM 7 (007---213) (007---445)
TO ITEM 8 (008---084)

TO ITEM 9 (009---009) (009---015)
TO ITEM 100 (100---002)

TO ITEM 161 (161---001)

TO ITEM 166 (166---001)

TO ITEM 247 (247---020)

TO ITEM 260 (260---001)

TO ITEM 360 (360---003)

TO ITEM 420 (420---002)

TO ITEM 421 (421---031)

TO ITEM 440 (440---001)

TO ITEM 441 (441---002)

TO ITEM 442 (442---005)

TO ITEM 500 (500---004)

TO ITEM 502 (502---033)

TO ITEM 506 (506---010)

TO ITEM 672 (672---019)

IONS:
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ITEM 4070 PREFABRICATED STEEL TRUSS SPAN

GENERAL: THE ABOVE-LISTED SPECIFICATION ITEMS ARE THOSE UNDER WHICH

——————— PAYMENT IS TO BE MADE. THESE, TOGETHER WITH SUCH OTHER
PERTINENT ITEMS, IF ANY, AS MAY BE REFERRED TO IN THE ABOVE-
LISTED SPECIFICATION ITEMS, AND INCLUDING THE SPECIAL
PROVISIONS LISTED ABOVE, CONSTITUTE THE COMPLETE SPECIFI-
CATIONS FOR THIS PROJECT.

3-3



	� NOTIFICATION OF ADDENDUM
	PROPOSAL ADDENDUMS
	PROPOSAL SHEET
	GENERAL NOTES
	GOVERNING SPECIFICATIONS AND SPECIAL PROVISIONS

